CONTRACT NUMBER 63224
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ILLINOIS ROUTE 59

SOUTH OF 111TH STREET TO 87TH STREET
STA 3557+00 TO STA 3777+00

LEGEND

EXISTING COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24
EXISTING GROUND LINE (GRASS)
FURNISHING AND PLACING TOPSOIL, 4"

PORTLAND CEMENT CONCRETE SIDEWALK, 5"

OOOOO

AGGREGATE BASE COURSE TYPE B, 2"

NOTE:
THE CITY OF NAPERVILLE STANDARD DETAIL PVMT 3 IS INCLUDED AS A
REFERENCE AND SHALL GOVERN FOR THE PROPOSED IMPROVEMENTS.

ILLINOIS ROUTE 59 SIDEWALK SCHEDULE OF EARTH EXCAVATION AND FURNISHED EXCAVATION
REMOVAL AND POROUS
EARTH DISPOSAL OF GRANULAR FURNISHED
EXCAVATION UNSUITABLE EMBANKMENT, EXCAVATION
MATERIAL SUBGRADE
PROJECT SUBTOTAL (CU, F1.) 97,580 [ Q 41,457
PROJECT SUBTOTAL {CU. YD.) 3614 198 198 1,535
SHRINKAGE FACTOR ADJUSTMENT (15%) - - - x1.15
PROJECT TOTAL (CU. YD) | ] 3614 198" 198" 1,766

* CONTINGENCY QUANTITY OF 198 CU YD OF REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL AND POROUS GRANULAR
EMBANKMENT, SUBGRADE HAS BEEN PROVIDED (ASSUMING 10% OF THE SIDEWALK WILL NEED UNDERCUT) TO BE USED IN THE FIELD
AT THE DIRECTION OF THE ENGINEER.
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